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J02 Soldier Systems Center Wastewater Collection 
System 

 
J02.1 Soldier Systems Center Area Overview 
 
The U.S. Army Soldier Systems Center (SSC), Natick, Massachusetts, is a compact military 
installation situated on approximately 78 acres located on the eastern shore of Lake Cochituate, 
approximately 17 miles west of Boston, adjacent to the Town of Natick. SSC provides support to 
various DoD organizations conducting research, development and testing activities to assure 
acceptable equipment and technologies for U.S. Army personnel. 
 
SSC includes six geographic areas: the Main Installation area and five off-Post housing areas. 
The Kansas Street and Heritage Lane housing areas are located adjacent to the Main Installation 
area, and their wastewater collection systems are the only off-Post facilities included in this 
Privatization action. The three remaining housing areas are in the nearby towns of Needham, 
Wayland, and Hudson, but are not included in this Privatization action. SSC’s physical plant at 
the Main Installation includes over 50 buildings or structures. In total, the Main Installation 
physical plant covers approximately 817,350 square feet (SF). Wastewater utility service is 
provided to 37 buildings covering 805,444 SF (99 percent). 
 
J02.2 Wastewater Collection System Description 
 
SSC collects the wastewater from its facilities and conveys it to the Town of Natick (the Town) 
for treatment and disposal by the Massachusetts Water Resources Authority (MWRA). The 
Town bills SSC for the conveyance of the wastewater to MWRA’s treatment facility and 
MWRA’s treatment and disposal of the wastewater. In the event that the wastewater system is 
privatized, SSC’s wastewater discharge permit with the MWRA will need to be modified 
accordingly. 
 
There are no wastewater treatment facilities owned or operated by SSC; however, SSC does 
operate a laboratory pretreatment wastewater system that removes mercury before the 
wastewater enters the wastewater collection system. SSC’s two laboratory pretreatment systems 
are located in Building Nos. 3 and 42. Since the two pretreatment systems are located within the 
respective buildings, the Government will retain the ownership, operation and maintenance of 
the pretreatment systems. Even with the pretreatment systems, it is possible that some mercury 
has slipped past the pretreatment systems and has collected in the wastewater collection lines. 
The Government would retain the responsibility for the environmental remediation of the 
collection lines in the event that the wastewater collection system is privatized. 
 
J02.2.1 Wastewater Collection System Fixed Equipment Inventory 
 
J02.2.1.1 Description 
 
SSC’s wastewater collection system includes five exterior lift stations (Heritage Lane, Kansas 
Street, Bath House (Building No. 40) and Building Nos. 44 and 94); three exterior oil/water 
separators (Building Nos. 77, 15 and 16); two exterior grease traps (Building Nos. 36 and 15); 63 
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manholes; and approximately 13,360 linear feet of sewer mains. The connection with the Town’s 
wastewater lines is located at the intersection of Kansas Street and N. Main Street (Route 27). 
 
J02.2.1.2 Inventory 
 
Table 1 provides a general listing of the major wastewater collection system fixed assets for 
Soldier Systems Center. The system will be sold in an “as is, where is” condition without any 
warranty, representation, or obligation on the part of Government to make any alterations, 
repairs, or improvements. Ancillary equipment attached to, and necessary for, operating the 
system, though not specifically mentioned herein, is considered part of the purchased utility. 
 
Table 1 
Fixed Inventory 
Wastewater Collection System – Soldier Systems Center  

Item Size 
(inches) 

Material Quantity Unit Approximate 
Year of 

Construction 
Pipe 4 Asbestos Cement 1,725 Linear Feet 1962 
 4 Cast Iron 950 Linear Feet 1962 
 4 Unknown 840 Linear Feet 1962 
 6 Asbestos Cement 655 Linear Feet 1962 
 6 Cast Iron 315 Linear Feet 1962 
 6 Vitrified Clay 855 Linear Feet 1962 
 6 PVC 590 Linear Feet 1962 
 8 Vitrified Clay 4,315 Linear Feet 1962 
 8 PVC 80 Linear Feet 1962 
 12 Cast Iron 2,240 Linear Feet 1962 
 12 Vitrified Clay 795 Linear Feet 1962 
Total  Pipe   13,360 Linear Feet  
      
Lift Stations      
Bath House (Building No. 40) -- -- 1 Each 1962 
Kansas Street Housing -- -- 1 Each 1962 
Heritage Lane Housing -- -- 1 Each 1974 
Building No. 44 -- -- 1 Each 1998 
Building No. 94 -- -- 1 Each 2003 
Total Lift Stations   5 Each  
      
Oil/Water Separators      
Building No. 77 -- -- 1 Each 1962 
Building No. 15 -- -- 1 Each 1962 
Building No, 16 (Inactive) -- -- 1 Each 1962 
Total  Oil/Water Separators   3 Each  
      
Exterior Grease Traps      
Building No. 36   1 Each 1962 
Building No. 15   1 Each 1962 
Total Exterior Grease Traps   2 Each  
      
Manholes   63 Each 1962 
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J02.2.2 Wastewater Collection System Non-Fixed Equipment and Specialized 
Tools Inventory 

 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and 
tools included in the purchase. Offerors shall field-verify all equipment and tools prior to 
submitting a bid. Offerors shall make their own determination of the adequacy of all equipment 
and tools. The successful Contractor shall provide any and all equipment, vehicles, and tools, 
whether included in the purchase or not, to maintain a fully operating system under the terms of 
this contract. 
 
Table 2 
Spare Parts 
Wastewater Collection System – Soldier Systems Center 

Qty Item Make/Model Description Remarks 
None.     

 
Table 3 
Specialized Equipment and Vehicles 
Wastewater Collection System – Soldier Systems Center 

Description Quantity Location Maker 
None.    
 
J02.2.3 Wastewater Collection System Manuals, Drawings, and Records Inventory 
 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 
 
Table 4 
Manuals, Drawings, and Records 
Wastewater Collection System – Soldier Systems Center 
Qty Item Description Remarks 

1 Map Wastewater Collection System  
1 Video Tape Wastewater Collection Line Survey  

 
J02.3 Current Service Arrangements 
 

SSC collects the wastewater from its facilities and conveys it to the Town of Natick for treatment 
and disposal by MWRA. The Town bills SSC quarterly for the conveyance of the wastewater to 
MWRA’s treatment facility and MWRA’s treatment and disposal of the wastewater based on the 
metered potable water usage. 

 
SSC’s Building No. 94 non-potable water project (expected to be completed during the summer 
of 2004) is projected to reduce SSC’s potable water requirement, as well as the wastewater 
collected. 
 
J02.4 Monthly Submittals 
 
The Contractor shall provide the Government monthly submittals for the following:  
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Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format proposed 
by the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 
25th of each month for the previous month. Invoices shall be submitted to the Contracting 
Officer’s designee. (This information will be provided upon award.) 
 
Outage Report. The Contractor’s monthly outage report will be presented in a format proposed 
by the Contractor and accepted by the Contracting Officer. Outage reports shall include the 
following information for Scheduled and Unscheduled outages: 
 

Scheduled: Requestor, date, time, duration, facilities affected, feedback provided during 
outage, outage notification form number, and digging clearance number. 
 
Unscheduled: Include date, time and duration, facilities affected, response time after 
notification, completion times, feedback provided at time of outage, specific item failure, 
probability of future failure, long-term fix, and emergency digging clearance number. 

 
Outage reports shall be submitted by the 25th of each month for the previous month. Outage 
reports shall be submitted to the Contracting Officer’s designee. (This information will be 
provided upon award.) 
 
Meter Reading Report. If required by the Contracting Officer, the monthly meter reading report 
shall show the current and previous month readings for all secondary meters. The Contractor’s 
monthly meter reading report will be prepared in the format proposed by the Contractor and 
accepted by the Contracting Officer. Meter reading reports shall be submitted by the 15th of each 
month for the previous month. Meter reading reports shall be submitted to the Contracting 
Officer’s designee. (This information will be provided upon award.) 
 
System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month. 
System efficiency reports shall be submitted to the Contracting Officer’s designee. (This 
information will be provided upon award.) 
 
J02.5 Energy Savings and Conservation Projects 
 
IAW C.3, Utility Service Requirement, there are no projects planned or currently executed by 
Soldier Systems Center for energy conservation purposes. 
 
J02.6 Service Area 
 
IAW Clause C.4, Service Area and Paragraph C.4, Service Area, the service area is defined as all 
areas within the Main Installation boundaries and the two off-Post housing areas, (the Kansas 
Street and Heritage Lane housing areas). The service area also includes the 12-inch wastewater 
line which runs along Kansas Street extending from the Main Installation to the connection to the 
Town’s wastewater system at the intersection of Kansas Street and N. Main Street (Route 27). 
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J02.7 Off-Complex Sites 
 
This privatization action does not include any of SSC’s off-complex sites, i.e. the housing areas 
located in the Towns of Needham, Wayland and Hudson. 
 
J02.8 Specific Transition Requirements 
 
IAW Clause C.13, Operational Transition Plan. Table 5 lists service connections and 
disconnections required upon transfer, and Table 6 lists the improvement projects required upon 
transfer of SSC’s wastewater system. 
 
Table 5 
Service Connections and Disconnections 
Wastewater Collection System – Soldier Systems Center 

Location Description 
None.  
 
Table 6 
System Improvement Projects 
Wastewater Collection System – Soldier Systems Center 

Location Description Year of Completion 
None.   
 
J02.9 Wastewater Collection System Points of Demarcation 
 
The point of demarcation is defined as the point on the wastewater collection pipe where 
ownership changes from the Contractor to the building owner. Table 7 identifies the general 
locations of these points with respect to the building served.  
 
Table 7 
Points of Demarcation 
Wastewater Collection System – Soldier Systems Center 

Point of Demarcation Applicable Scenario Sketch 
Point of demarcation is the cleanout 
device, if within 10 feet of the 
structure perimeter. 

No flow meter exists and a sewer 
system cleanout is located within 10 
feet of the structure perimeter on the 
service line. 
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Point of Demarcation Applicable Scenario Sketch 
Point of demarcation is a point on the 
service line five feet from the 
structure. 

Note: A new cleanout device should be 
installed within approximately 5 feet 
of a building during any stoppage or 
maintenance action. This will then 
become the new point of demarcation.  

No flow meter or cleanout exists on the 
service line entering the structure. 

 

 
J02.9.1 Unique Points of Demarcation 
 
Table 8 lists anomalous points of demarcation that do not fit any of the above scenarios. 
 
Table 8 
Unique Points of Demarcation 
Wastewater Collection System – Soldier Systems Center 

Building No. Point of Demarcation Description 
None.  
 


